SOUTHERN CALIFORNIA EDISON
An EDISON INTERNATIONAL Company

Enter data in yellow cells

Business Incentives & Services

2009 Installation Report

After project is installed and operational, please submit this form to:

Southern California Edison
SPC Installation Report
Joann Hernandez
P.O. Box 800
Rosemead, CA 91770

For overnight delivery:
2244 Walnut Grove
Rosemead, CA 91770

Application #: _____

Project Name: _____ Project Sponsor: _____

Installation Date: _____ (Date that equipment was installed and operating properly)

Energy/On-Peak Demand Savings and Incentive Adjustment

Check appropriate box:

○ No changes to the proposed measures have been made since the Application and the Project Sponsor verifies that the Application approved savings calculations are correct.

○ Due to changes to the proposed measures, appropriate adjustments in the savings calculations have been made.

For measures with changes made during installation, use this section to calculate the revised installed energy usage, energy savings, peak demand reduction, and incentives. Attach the appropriate calculation backup: the output from the Estimation Software, Calculate Energy Savings Total or the calculation sheets that document the engineering calculations.

Energy Savings

Calculated Measure #	Baseline Usage (kWh)	Installed Usage (kWh)	Energy Savings (kWh)	Incentive Rate ($/kWh)	Energy Incentive ($)
1					
2					
3					
4					
5					

Total Project Cost ($) _____

Calculated Energy Savings Totals _____ **kWh** **Calculated Savings Incentive** _____

On-Peak Demand Reduction

Calculated Measure # from above	Baseline On-Peak Demand (kW)	Installed On-Peak Demand (kW)	On-Peak Demand Reduction (kW)	Peak Demand Reduction Incentive ($)
1				
2				
3				
4				
5				

On-Peak Demand Reduction _____ **kW**

***Incentive Rates**

Lighting	$0.05 / kWh	Other	$0.09 / kWh
AC&R I	$0.15 / kWh	Peak Demand	
AC&R II	$0.09 / kWh	Reduction	$100.00 / kW

***The incentive is capped at 50% of the total project cost. Project sites are limited to $2.4 million in incentives. An adjustment may be made after review of project costs.**

For projects requiring M&V, attach any required baseline or post-installation measurements and analysis, as specified in your approved M&V plan.

Installation and Operation Statement

_____ (Project Sponsor or representative), the undersigned, hereby certifies that the Energy Efficiency Measures have been installed, functionally tested, and proven capable of operating and being maintained to perform in conformity with their design intent. The installation date of operation of the Energy Efficiency Measures and any required move monitoring data collection per approved M&V plan, are also certified.

Signature | Name (please print) | Title | Date