[bookmark: _Toc280782859]Exhibit 3 - Heavy Hauling and Related Services
[bookmark: _Toc410716830][bookmark: _Toc204500064]The following definitions are added to Attachment 1, “DEFINITIONS” of the TERMS AND CONDITIONS FOR SERVICES AND RELATED MATERIALS (“TERMS AND CONDITIONS”):
Bill of Lading:  Document referenced in this Exhibit that is either issued or approved by Edison to serve as a receipt for the goods to be transported, as documentary evidence of the party entitled to delivery and setting forth the requirements of the shipment including; the kind and quantity of goods, the shipper, the consignee, ports of loading and discharge, and the carrying vessel.  In the event of conflicting provisions, the order of priority shall be the Agreement, this Exhibit, and other referenced documents such as the Bill of Lading.  In no event shall any terms and conditions referenced in the Bill or Lading be incorporated in or take precedence over the terms of the Agreement.
Haul Route:  The route to be used by Contractor for transporting the Material from the place of origin, or pick up, to the point of delivery.  Both the point of origin and the point of delivery are identified in the Agreement and Bill of Lading.
Rigging:  The ropes, lines, chains, cables, cribbing, timber and other material used by the Contractor to secure the Material from damage during moving, loading, lifting, hauling, and unloading of the Material.

Delete Sections 3.5 (A), “Material Costs” and 3.5 (B) “Subcontract Costs”, in Section 3, “COMMERCIAL TERMS” of the Terms and Conditions and insert the following and re-letter the subsequent paragraphs:
(A)	Material and Subcontracts:  Reimbursed as invoiced to Contractor plus a five (5%) markup unless otherwise stated in the Agreement.

Add the following provisions to Section 4, “PERFORMANCE OF SERVICES” of the Terms and Conditions:
[bookmark: _Toc410716834][bookmark: _Toc204500069]4.13	Labor.
(A)	Contractor shall require its and Subcontractor's employees to comply with the Edison-furnished work rules at the place of the haul origination and the destination.  Upon request, Contractor shall submit its and Subcontractor's labor agreements to Edison for review.
(B)	Contractor shall promptly notify Edison of any existing or anticipated labor dispute which may affect the Service.  In such event, Contractor shall institute appropriate actions as required by the labor agreement and shall exercise all remedies to which it is entitled under federal and state law.
(C)	Neither Contractor nor Subcontractors shall disassemble or rework any Edison-furnished prefabricated equipment unless directed by an FCO or Change Order.
[bookmark: _Toc410716836][bookmark: _Toc204500071]4.14	Route Inspection and Rigging Verification
(A)	Within 24 hours prior to the commencement of the haul, the Contractor shall inspect the planned route.  Such inspection shall be for the purpose of verifying that the planned haul route for the performance of the Service is still available for the haul.  Once the planned haul route has been inspected and prior to the start of the haul, Contractor shall certify, in writing, that the route has been surveyed within 24 hours of the start of the haul, and that all of the required permits are current.  Contractor shall include in its report any special precautions that may need to be taken as a result of any observed routing conditions, weather, or other conditions which may affect transportation of the Material.
(B)	Prior to the commencement of the haul, Contractor shall verify that the planned rigging is sufficient to protect the load from damage during performance of the Service.
(C)	If at any time during Contractor's performance of the Service, Edison's Representative observes that the routing, hauling equipment, or load conditions are not as specified in the Contractor's reports or permits, the Edison Representative may, at Contractor's sole expense, stop the Service.  Service shall resume after consultation and mutual agreement between the appropriate management levels of Edison and Contractor.
[bookmark: _Toc410716838][bookmark: _Toc204500073]4.15	Inspection
Inspections of the Material and Rigging shall be performed by Edison prior to the haul and after Contractor has completed the haul and released the Material to Edison.

Add the following provision to Section 11, “INSURANCE” of the Terms and Conditions:
11.1	Required Insurance.
(E)	Motor Truck Cargo Liability Coverage, Contractor and assigned sub-contractor, if any, shall purchase at their own expense, or have in place, Motor Truck Cargo Liability Coverage in an amount not less than $500,000. [The limit of coverage may be adjusted by the Procurement Agent as needed, depending on the type and value of shipment]

The following Section is added to the Terms and Conditions: 
[bookmark: _Toc410716839][bookmark: _Toc204500074]19.	TITLE AND RISK OF LOSS
19.1	Title and Risk of Loss.  Edison shall at all times retain title to the Material.
19.2	Risk of Loss.  Risk of loss or damage to the Material shall pass to Contractor when Contractor has taken care, custody and control of the Material.  Risk of loss or damage to the Material shall return to Edison upon Acceptance of the Service. 
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